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VENDOR QUESTION AND RESPONSE LOG 

STAKEHOLDER DATA SYNTHESIS PROJECT 

RFP NO. EOP-1205 

 

No. DATE REFERENCE QUESTION RESPONSE 

1 Wed 
1/18/2006 
9:10 PM 

p.4, 3.1 The contract performance dates are stated to be 
between January 2006 and July 2006, yet the 
estimated contract start date (p.3, 1.3.1) is March 1, 
2006. Will the scope of work be changed and/or the 
timeline for task completion be revised given the 
shortened period of performance? 

The timeline for this project remains very tight; 
deliverables (3.2.7 through 3.2.7.4) must be available 
for the Judicial Council’s June 28-29, 2006, annual 
planning meeting.  The AOC is willing to negotiate 
adjustments to the timeline for completion of individual 
project tasks (3.2.1-3.2.6) and may be willing to accept 
an interim – as opposed to “final” – report (3.2.7.3) in 
June. 

2 Wed 
1/18/2006 
9:10 PM 

p.5, 3.2.1 The contract start date is given as around March 1, 
2006 and the first set of analyses are supposed to be 
completed by March 1, 2006. What revised completion 
date does the AOC have for completing the analysis of 
short term response plans mentioned in this task? 

As indicated above, the AOC is willing to negotiate due 
dates for all project tasks listed at 3.2.1 through 3.2.6. 
However, deliverable dates listed at 3.2.7 through 
3.2.7.4 cannot be changed.  The referenced AOC 
short-term response plan report has been completed 
and can be made available to the selected 
researcher(s) immediately upon execution of a 
contract.  

3 Wed 
1/18/2006 
9:10 PM 

p.5, 3.2.1 and 
p.6, 3.2.5 

How many advisory committees will have short term 
response plans (3.2.1) and recommendations for long 
term strategic planning priorities (3.2.5.) that need to 
be reviewed as part of the work on these two tasks? 

13 advisory committees submitted response plans. 
Their responses have been consolidated into a single 
report that can be made available to researchers 
immediately upon execution of a contract. The report is 
47 pages in length and lists approximately 166 
individual responses/recommendations. 

4 Wed 
1/18/2006 
9:10 PM 

p.5., 3.2.1 and 
p.6, 3.2.5: 

What are the names of all the advisory committees that 
will have short term response plans (3.2.1) and 
recommendations for long term strategic planning 
priorities (3.2.5.) that need to be reviewed as part of 
the work on these two tasks? 

1. Access and Fairness AC; 2. AC On Civil Jury 
Instructions; 3.  Civil & Small Claims AC; 4. 
Collaborative Justice Courts AC; 5. Court Executives 
AC; 6. Court Interpreters Adv. Panel; 7.Court 
Technology AC; 8. Criminal Law AC; 9.Family & 
Juvenile Law AC; 10. Governing Committee of the 
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No. DATE REFERENCE QUESTION RESPONSE 
Center for Judicial Education and Research; 11. 
Probate and Mental Health AC; 12. Traffic AC; 13. Trial 
Court  Presiding Judges AC. 

5 Wed 
1/18/2006 
9:10 PM 

p.5-6, 3.2.1-
3.2.6. 

What is the timeline for providing information to the 
contractor on the following six tasks that need analysis: 

3.2.1: Short term response plans from the Advisory 
Committees? 

3.2.2: Operational plans from the 58 trial courts? 

3.2.3: Other stakeholder data that need to be 
analyzed? 

3.2.4: High priority projects? 

3.2.5: Recommendations for long term strategic 
planning priorities? 

3.2.6: Phase 2 data from the Trust and Confidence in 
the California courts study? 

3.2.1:  The Short term response plan report is 
immediately available upon execution of a contract 
(see question 3 response). 

3.2.2:  Trial Court Operational Plans:  A Consolidated 
report will be available from the AOC’s central 
database by March 10, 2006. 

3.2.3: “Other stakeholder data” includes a review and 
analysis of state & national trends likely to affect the 
administration of justice in CA.  The selected 
researcher(s) must obtain this information 
independently; for example, the National Center for 
State Courts and others provide such information. 

3.2.4  AOC High priority projects report will be 
available by March 10, 2006. 

3.2.6 Phase-2 data will be made available beginning in 
April 2006 and continuing through early June. 

3.2.5 Recommendations are to be formulated – by the 
selected researcher(s) – via a comparison of the 
above-referenced data to the existing Strategic Plan 
for California’s Judicial Branch (a gap analysis).  It is 
probable that the concurrent Phase-2 project (being 
undertaken by separate researchers) will also yield 
recommendations. 
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6 Thu 
1/19/2006 
9:13 AM 

Section 3.0 
Scope of 
Services 

Where are the AOC staff indicated in each of the 
Process steps located?  

All AOC staff referenced in the RFP are housed in the 
AOC’s San Francisco offices.  Phase-2 researchers 
referenced at 3.2.6 are located in NY and NJ and will 
be available by telephone and will make occasional 
onsite visits to the AOC’s SF offices. 

7 Thu 
1/19/2006 
9:13 AM 

Paragraphs 3.1 
and 3.2  

Given that the contract for these services will not be 
signed until March 1, 2006, please provide adjusted 
delivery dates for section 3.2 

The AOC is willing to negotiate adjustments to the 
timeline for completion of individual project tasks 
(3.2.1-3.2.6) and may be willing to accept an interim – 
as opposed to “final” -- report (3.2.7.3) in June.  
However, deliverable dates listed at 3.2.7 through 
3.2.7.4 cannot be changed.   

8 Thu 
1/19/2006 
9:13 AM 

Paragraph 3.2.6 
(Process) 

Who are the "Phase 2 Consultants"?  Public Agenda (NY) and Doble Research Associates, 
Inc. (NJ) 

9 Thu 
1/19/2006 
9:13 AM 

Paragraph 
3.2.7.4 

Who participates in the Judicial Council annual 
planning meeting? 

Judicial Council Members (27); Judicial Council 
Advisory Committee Chairs and Co-Chairs (approx. 
20); leadership of State Bar of California; AOC 
Executive staff (approx 20); other invited stakeholder 
guests (reps from Chamber of Commerce; legislators, 
etc.). 

10 Thu 
1/19/2006 
9:13 AM 

Paragraph 5.7.2 What additional data, beyond what has previously 
been collected, is required for this analysis and 
synthesis? If this is to be determined by the consultant, 
what criteria and/or constraints need to be considered? 

State & National trends likely to affect the 
administration of justice in CA must be included in the 
analysis.  The National Center for State Courts and 
others provide a number of reports that provide this 
information.  The selected researcher(s) must obtain 
this information independently. 
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11 Thu 
1/19/2006 
11:26 AM 

Paragraph 3.2 This paragraph of the subject RFP asks for a 
"consultant analysis" of a variety of documents. We 
have experience with strategic planning efforts within 
the California Court system. Our approach has been to 
involve a considerable number of your stakeholders in 
the evaluation of these documents through interviews 
and email surveys. We do not conduct analyses 
without this kind of input. 

Is this stakeholder approach an acceptable 
methodology? 

With the exception of data referenced at 3.2.3 , all 
stakeholder data to be analyzed for inclusion in this 
project’s final product has already been—or will be—
collected by the AOC (or its contractors).  While the 
AOC is willing to entertain the possibility of very limited 
follow-up (telephone) stakeholder interviews, it does 
not favor additional surveys of any kind for this project. 

 


